
 

Pursuant to M.C.L. 4.36.010 Authority to resolve protested solicitations and awards. 
A.  Right to Protest.  Any actual or prospective bidder, offeror or contractor who is aggrieved in connection with the solicitation or award of a contract may 

protest to the Purchasing Agent.  The protest shall be submitted in writing within ten (10) days after such aggrieved person knows or should have 
known of the facts giving rise thereto. 

Procurement Division   

730 Second Avenue South, Suite 112                                                                                                                                                         www.Nashville.gov  
P.O. Box 196300                                                                                             Phone: 615-862-6180 
Nashville, Tennessee 37219-6300                                                                                                                                                               Fax: 615-862-6179 

MMEETTRROOPPOOLLIITTAANN  GGOOVVEERRNNMMEENNTT  OOFF  NNAASSHHVVIILLLLEE  AANNDD  DDAAVVIIDDSSOONN  CCOOUUNNTTYY  

DEPARTMENT OF FINANCEDAVID BRILEY, MAYOR 

January 7, 2019 
 
John Lee 
Rock City Construction, LLC 
1885 General George Patton Drive 
Franklin, TN 37067 
Re:  RFQ # 1039772, Centennial Park Phase II Improvements 
 
Dear Mr. Lee: 
 
The Metropolitan Government of Nashville and Davidson County (Metro) has completed the evaluation of 
submitted solicitation offer(s) to the above RFQ # 1039772 for Centennial Park Phase II Improvements.  This 
letter hereby notifies you of Metro’s intent to award to Rock City Construction, LLC, contingent upon successful 
contract negotiations. Please provide a certificate of Insurance indicating all applicable coverages within 15 
business days of the receipt of this letter.  
 
If the Procurement Nondiscrimination Program requirements were a part of this solicitation, the awardee must 
forward a signed copy of the “Letter of Intent to Perform as Subcontractor/Subconsultant/Supplier/Joint 
Venture” for any minority/women‐owned business enterprises included in the response to the Business 
Assistance Office within two business days from this notification.   

 
Additionally the awardee will be required to submit evidence of participation of and contractor’s payment to all 
Small, Minority, and Women Owned Businesses participation in any resultant contract. This evidence shall be 
submitted monthly and include copies of subcontracts or purchase orders, the Prime Contractor’s Application for 
Payment, or invoices, and cancelled checks or other supporting payment documents.  Should you have any 
questions concerning this requirement, please contact Jeremy Frye, BAO Representative, at 615‐862‐6638 or at 
jeremy.frye@nashville.gov. 
 
Depending on the file sizes, the responses to the procurement solicitation and supporting award documentation 
can be made available either by email, CD for pickup, or in person for inspection.  If you desire to receive or 
review the documentation or have any questions, please contact Scott Ghee by email at 
scott.ghee@nashville.gov Monday through Friday between 8:30am and 3:30pm. 
 
Thank you for participating in Metro’s competitive procurement process.   
 
Sincerely, 

 
Michelle A. Hernandez Lane 
Purchasing Agent 

 
Cc: Solicitation File, Other Offerors 



Solicitation Title & Number RFP Cost Points RFP   SBE/SDV Points Total Cost Points

RFQ - 1039772 - Centennial Park Phase II 
Improvements

24 6 30

Offeror's Name Total Bid Amount SBE/SDV Participation Amount RFP Cost Points RFP   SBE/SDV Points Total Cost Points 
Barton Malow Company $14,804,195.80 $215,000.00 17.81 0.17 17.98 $10,984,958
Blakley Construction Services $12,937,100.00 $7,602,100.00 20.38 6.00 26.38
Dowdle Construction Group, LLC $10,984,957.68 $6,347,593.00 24.00 5.01 29.01
Rock City Construction, LLC $11,411,410.00 $5,102,111.00 23.10 4.03 27.13

Barton Malow Company Blakley Construction Services
Dowdle Construction Group, 

LLC
Rock City Construction, LLC

Cost (30 points) 17.98 26.38 29.01 27.13
Firm and Team Qualifications (25 points) 14 23 16 24
Experience on Similar Projects (20 points) 11 18 17 20
Project Approach and Methodology ( 15 points) 7 15 5 14
Diversity Plan (10 points) 8.5 7.5 7.5 8.75
Total (100 points) 58.48 89.88 74.51 93.88

Blakley Construction Services 

Dowdle Construction Group, LLC

Rock City Construction, LLC
Strengths – Firm identified key professionals on the project team, including subcontracts and explained their role and relevant experience. Firm provided detailed resumes for all managers, supervisors, and other key individuals including sub-
consultants who will comprise the management team. Firm provided an organizational chart to demonstrate team relationships. Firm stated that there are no claims/suits against their organization. Firm provided a list of major construction projects 
their organization has in progress. Firm stated the average annual dollar amount of construction work performed during the past five (5) years. Firm provided detailed safety information. Firm provided relevant project experience for the prime and 
each firm on the project team. Firm provided specific information on projects of similar size, scope and complexity and provided examples of experience with Park and Recreational type construction projects. Firm provided information for the specialty 
work, stone and masonry subcontractors, and specialty lighting subcontractor. Firm demonstrated how the requirements of the scope of this project will be implemented. Firm provided a schedule for the proposed construction. Firm provided a 
detailed list of anticipated or perceived risks to meeting the proposed project schedule and submitted cost.

Weaknesses – The firm’s workload appears to be high according to the information provided in their proposal. Firm proposed a 14 month construction plan. 

Award Justification for RFQ 1039772 - Centennial Park Phase II Improvements

Weaknesses – Some of the projects listed for relevant qualifications of individuals on the project team were not of similar scope. Firm only listed two (2) projects of similar size, scope and complexity performed. 

Strengths –  Firm stated that there are no claims/suits against their organization. Firm provided a list of major construction projects their organization has in progress. Firm stated the average annual dollar amount of construction work performed 
during the past five (5) years. Firm provided all safety information. Firm provided relevant project experience for the prime and each firm on the project team.  Firm provided specific information for jobs of similar size and scope.  Firm provided specific 
information of experience with Park and Recreational type construction projects. Firm’s provided information for the specialty work, stone and masonry subcontractors, and specialty lighting subcontractor.

Weaknesses – The description of key professionals on the project team, including subcontractors lacked specific detail. The resumes for all managers, supervisors, and other key individuals including sub-consultants who would comprise the 
management team lacked specific detail. The organizational work chart to demonstrate team relationships lacked specific detail. Projects listed were not of similar complexity. Project Approach and Methodology section lacked specific detail. 

Strengths – Firm provided an organizational chart to demonstrate team relationships. Firm stated that they have not been assessed liquidated damages on any project in the past 3 years. Firm stated that they have never failed to complete any work 
awarded to it.

Barton Malow Company

Strengths – Firm identified key professionals on the project team, including subcontracts and explained their role and relevant qualifications. Firm provided detailed resumes for all managers, supervisors, and other key individuals including sub-
consultants who will comprise the management team. Firm provided an organizational chart to demonstrate team relationships. Firm stated that there are no claims/suits against their organization. Firm provided a list of major construction projects 
their organization has in progress. Firm stated the average annual dollar amount of construction work performed during the past five (5) years. Firm provided relevant project experience for the prime and each firm on the project team. Firm’s provided 
information for the specialty work, stone and masonry subcontractors, and specialty lighting subcontractor. Firm demonstrated how the requirements of the scope of this project will be implemented. Firm provided a schedule for the proposed 
construction. Firm provided a detailed list of anticipated or perceived risks to meeting the proposed project schedule and submitted cost.  Firm identified risks such as weather and planning issues from Metro Parks.

Weaknesses - The description of key professionals on the project team, including subcontractors lacked specific detail. The resumes for all managers, supervisors, and other key individuals including sub-consultants who would comprise the 
management team lacked specific detail. Firm stated that they do have claims/suits for both the prime and the subcontractors. Firm provided no detail on the masonry work to be performed. Experience listed for the project team was not clear.  
Experience on similar projects lacked specific detail. Firm failed to provide specific information for jobs of similar size, scope and complexity. Firm failed to provide examples of experience with Park and Recreational type construction projects. Firm’s 
demonstration of how the requirements of the scope of this project will be implemented lacked specific detail. Firm’s list of anticipated or perceived risks lacked specific detail. Major contract exceptions were taken. 



Proposer #

Commitment to SMWBE 

Participation on the project (4 pts)

Strategic Approach to maximizing 

SMWBE (3 pts)

Monitoring and Reporting of SMWBE 

participation (1pts)

Efforts ensure prompt 

payment (2 pts) Total Strength Weakness 

Rock City Construction, LLC 4 2 0.75 2 8.75

Expressed commitment to SBE/SDV 

participation. Identified efforts to 

ensure prompt payment.

Blakley Construction Services 3.5 2.75 0.5 0.75 7.5

Expressed commitment to SBE/SDV 

participation.

Efforts to ensure prompt 

payments lacked details

Dowdle Construction Group, LLC 3.5 2 0.5 2 8

Expressed commitment to SBE/SDV 

participation. Identified efforts to 

ensure prompt payment.

Barton Malow Company 4 1.5 1 2 8.5

Expressed commitment to SBE/SDV 

participation. Identified efforts to 

ensure prompt payment.Hightlighted 

efforts to monitor and report SMWBE 

participation 



Department Name:Metro parks

RFP/ITB Number:1039772

Procurement Name:Centennial Park Phase II Improvements 

Primary Contractor

PNP 

Compliant      

(Yes/No)

Rock City Construction, LLC Yes

*Denotes Contractor with whom follow up was required

Date :12/12/2018

Metro Buyer: Scott Ghee

BAO Rep:Jeremy Frye

PNP Compliance Results Form

 Determination Comments/% of Participation Proposed 

or Bid 

Rock City Construction, LLC successfully completed GFE 

outreach to three certified MWBEs in each of the five trade 

divisions identified: D. Nickell Co., LLC (WBE) $1. 6 

Million/14%, Jerry B. Young (MBE) $779,649/ 7%, and 

Jarvis Signs (WBE) $11,788/.10% were all accepted. 



1039772 Centennial Park Phase II Page 1

Date: 12/12/2018

Primary Contractor*
Prime Bid 

Amount

Total Proposed 

SBE ($)

SBE Subs 

approved?
 SBE (%)

Rock City Construction, LLC 11,268,000.00$     5,102,111.00$       Yes 45%

-$                      -$                       

-$                      -$                       

-$                      -$                       

-$                      -$                       

White cells with text are fields that you can edit.

Gray cells with bold text contain formulas that can not be changed.

BAO Small Business Assessment Sheet 

Shaded cells in columns E and G are formula driven and should not be changed

 Comments 

Column Headings                                                                                                                                                                                                                                    

BAO Specialist:  Jeremy Frye

Contract Specialist:Scott Ghee

RFP/ITB Number:  1033871

Project Name: Centennial Park Phase Phase II Improvements 

Department Name: Parks

The prime  is an approved SBE and will self-

perform 27.87% of the work. Rains Electric 

10.49% and Jerry B Young 6.92% 
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